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Abstract of Bids Bidder: Bidder:
Project No: F-115-7(271)298 Engineer's Estimate GRANITE CONSTRUCTION RALPH L WADSWORTH CONSTR
Project Name: I-15; AUX LANES, 10000 TO 7200 SO & 90TH SO RAMP COMPANY COINC
Desc of Construction: Add Aux. Lanes; 10000 So to 7200 So & 90th So. NB On-Ramp 1000 N. WARM SPRINGS RD. 166 EAST 14000 SOUTH
Estimate Completion date on or before 06/20/2010 SALT LAKE CITY,UT 84116 SUITE 200
County: SALT LAKE (35) DRAPER,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 00122000* Design 1 Lump 650,000.00 650,000.00 917,200.00 917,200.00 870,000.00 870,000.00
2 00830001U Equal Opportunity Training 4400 Hour 10.00 44,000.00 10.00 44,000.00 10.00 44,000.00
3 01285001* Mobilization 1 Lump 550,000.00 550,000.00 170,000.00 170,000.00 970,000.00 970,000.00
4 01554000* MOT &/or Traffic Control 1 Lump 800,000.00 800,000.00 460,281.00 460,281.00 512,000.00 512,000.00
5 02229000* Sign Structures 1 Lump 525,000.00 525,000.00 360,000.00 360,000.00 186,000.00 186,000.00
6 02231001* Clearing, Grubbing and Removal 1 Lump 214,950.00 214,950.00 42,000.00 42,000.00 180,000.00 180,000.00
7 02721001* Grading 1 Lump 195,325.00 195,325.00 818,000.00 818,000.00 568,000.00 568,000.00
8 02752003* Pavement 1 Lump 1,777,998.00 1,777,998.00 1,256,000.00 1,256,000.00 1,546,000.00 1,546,000.00
9 02768003* Signing and Striping 1 Lump 72,280.00 72,280.00 218,000.00 218,000.00 272,000.00 272,000.00
10 02922003* Landscape and Erosion Control 1 Lump 40,000.00 40,000.00 220,000.00 220,000.00 27,000.00 27,000.00
11 03310002* Drainage 1 Lump 450,305.00 450,305.00 635,000.00 635,000.00 560,000.00 560,000.00
12 05229001* Substructure Construction - Wasatch St. SB 1 Lump 228,323.00 228,323.00 487,000.00 487,000.00 400,000.00 400,000.00
Bridge
13 05229002* Walls - SB I-15, South of Wasatch St. Bridge 1 Lump 550,550.00 550,550.00 237,700.00 237,700.00 260,000.00 260,000.00
14 05229003* Superstructure Construction - Wasatch St. 1 Lump 249,862.00 249,862.00 189,000.00 189,000.00 150,000.00 150,000.00
SB Bridge
15 05229004* Walls -SB I-15, North of Wasatch St. Bridge 1 Lump 597,025.00 597,025.00 113,000.00 113,000.00 780,000.00 780,000.00
16 05229005* Walls - NB 9000 South On-Ramp 1 Lump 892,500.00 892,500.00 1.00 1.00 1.00 1.00
17 05229006* Polymer Overlay - Wasatch St. Bridge 1 Lump 124,404.00 124,404.00 126,000.00 126,000.00 105,000.00 105,000.00
18 13553001* ATMS & Ramp Metering 1 Lump 163,000.00 163,000.00 162,500.00 162,500.00 314,000.00 314,000.00
Subtotal 8,125,522.00 6,455,682.00 7,744,001.00
109 - INNOVATIVE CONTRACTING Time and Lane Rental Additive #1 (T2, L2)
19 00221000* Lane Rental Option (L2) 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
20 00221001* Time Option (T2) FIXED PRICE $5,000.00 Cald 113 Cald 565,000.00 1Cald 5,000.00 11 Cald 55,000.00
Subtotal 565,001.00 5,001.00 55,001.00
109 - INNOVATIVE CONTRACTING Time and Lane Rental Base (T1, L1)
21 00221000* Lane Rental Base (L1) 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
22 00221001* Time Base (T1) FIXED PRICE $5,000.00 Cald 1Cald 5,000.00 140 Cal d 700,000.00 281 Cald 1,405,000.00
Subtotal 5,001.00 700,001.00 1,405,001.00
112 - OPTIONAL BIDDING Additive #01:
23 00122000* Design 1 Lump 290,000.00 290,000.00 406,457.00 406,457.00 190,000.00 190,000.00
24 01285001* Mobilization 1 Lump 150,000.00 150,000.00 86,500.00 86,500.00 100,000.00 100,000.00
25 01554000* MOT &/or Traffic Control 1 Lump 300,000.00 300,000.00 221,000.00 221,000.00 184,000.00 184,000.00
26 02229000* Sign Structures 1 Lump 355,000.00 355,000.00 79,000.00 79,000.00 230,000.00 230,000.00
27 02231001* Clearing, Grubbing and Removal 1 Lump 32,615.00 32,615.00 43,000.00 43,000.00 52,000.00 52,000.00
28 02721001* Grading 1 Lump 143,413.00 143,413.00 493,000.00 493,000.00 405,000.00 405,000.00
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Abstract of Bids Bidder: Bidder:
Project No: F-115-7(271)298 Engineer's Estimate GRANITE CONSTRUCTION RALPH L WADSWORTH CONSTR
Project Name: I-15; AUX LANES, 10000 TO 7200 SO & 90TH SO RAMP COMPANY COINC
Desc of Construction: Add Aux. Lanes; 10000 So to 7200 So & 90th So. NB On-Ramp 1000 N. WARM SPRINGS RD. 166 EAST 14000 SOUTH
Estimate Completion date on or before 06/20/2010 SALT LAKE CITY,UT 84116 SUITE 200
County: SALT LAKE (35) DRAPER,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
29 02752003* Pavement 1 Lump 836,189.00 836,189.00 825,000.00 825,000.00 975,000.00 975,000.00
30 02768003* Signing and Striping 1 Lump 65,280.00 65,280.00 194,000.00 194,000.00 265,000.00 265,000.00
31 02922003* Landscape and Erosion Control 1 Lump 20,000.00 20,000.00 96,000.00 96,000.00 21,000.00 21,000.00
32 03310002* Drainage 1 Lump 330,000.00 330,000.00 64,000.00 64,000.00 111,000.00 111,000.00
33 05229000* Walls 1 Lump 390,000.00 390,000.00 324,000.00 324,000.00 450,000.00 450,000.00
34 13553001* ATMS and Ramp Metering 1 Lump 58,000.00 58,000.00 421,000.00 421,000.00 55,000.00 55,000.00
Subtotal 2,970,497.00 3,252,957.00 3,038,000.00
A(Contract Amount, Including All Opitions): 11,096,019.00 9,708,639.00 10,782,001.00
Minus Non-Selected Options: 0.00 0.00 0.00
Innovative Contracting: 570,002 705,002 1,460,002
A+Innovative Contracting(Bid Amount for Award Considerations): 11,666,021.00 10,413,641.00 12,242,003.00
Percent of Engineer's Estimate: 89.26 % 104.94 %
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Abstract of Bids Bidder:
Project No: F-115-7(271)298 Engineer's Estimate GENEVA ROCK PRODUCTS, INC.
Project Name: I-15; AUX LANES, 10000 TO 7200 SO & 90TH SO RAMP 1565 WEST 400 NORTH
Desc of Construction: Add Aux. Lanes; 10000 So to 7200 So & 90th So. NB On-Ramp OREM,UT 84057
Estimate Completion date on or before 06/20/2010
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY Non-Bid ROW
1 00122000* Design 1 Lump 650,000.00 650,000.00 921,000.00 921,000.00
2 00830001U Equal Opportunity Training 4400 Hour 10.00 44,000.00 10.00 44,000.00
3 01285001* Mobilization 1 Lump 550,000.00 550,000.00 1,266,000.00 1,266,000.00
4 01554000* MOT &/or Traffic Control 1 Lump 800,000.00 800,000.00 1,088,000.00 1,088,000.00
5 02229000* Sign Structures 1 Lump 525,000.00 525,000.00 389,000.00 389,000.00
6 02231001* Clearing, Grubbing and Removal 1 Lump 214,950.00 214,950.00 232,000.00 232,000.00
7 02721001* Grading 1 Lump 195,325.00 195,325.00 185,000.00 185,000.00
8 02752003* Pavement 1 Lump 1,777,998.00 1,777,998.00 1,511,000.00 1,511,000.00
9 02768003* Signing and Striping 1 Lump 72,280.00 72,280.00 62,000.00 62,000.00
10 02922003* Landscape and Erosion Control 1 Lump 40,000.00 40,000.00 246,000.00 246,000.00
11 03310002* Drainage 1 Lump 450,305.00 450,305.00 678,000.00 678,000.00
12 05229001* Substructure Construction - Wasatch St. SB 1 Lump 228,323.00 228,323.00 503,000.00 503,000.00
Bridge
13 05229002* Walls - SB I-15, South of Wasatch St. Bridge 1 Lump 550,550.00 550,550.00 1,000,000.00 1,000,000.00
14 05229003* Superstructure Construction - Wasatch St. 1 Lump 249,862.00 249,862.00 53,000.00 53,000.00
SB Bridge
15 05229004* Walls -SB I-15, North of Wasatch St. Bridge 1 Lump 597,025.00 597,025.00 52,000.00 52,000.00
16 05229005* Walls - NB 9000 South On-Ramp 1 Lump 892,500.00 892,500.00 300,000.00 300,000.00
17 05229006* Polymer Overlay - Wasatch St. Bridge 1 Lump 124,404.00 124,404.00 160,000.00 160,000.00
18 13553001* ATMS & Ramp Metering 1 Lump 163,000.00 163,000.00 109,000.00 109,000.00
Subtotal 8,125,522.00 8,799,000.00
109 - INNOVATIVE CONTRACTING Time and Lane Rental Additive #1 (T2, L2)
19 00221000* Lane Rental Option (L2) 1 Lump 1.00 1.00 1.00 1.00
20 00221001* Time Option (T2) FIXED PRICE $5,000.00 Cald 113 Cald 565,000.00 299 Cal d 1,495,000.00
Subtotal 565,001.00 1,495,001.00
109 - INNOVATIVE CONTRACTING Time and Lane Rental Base (T1, L1)
21 00221000* Lane Rental Base (L1) 1 Lump 1.00 1.00 1.00 1.00
22 00221001* Time Base (T1) FIXED PRICE $5,000.00 Cald 1Cald 5,000.00 1Cald 5,000.00
Subtotal 5,001.00 5,001.00
112 - OPTIONAL BIDDING Additive #01:
23 00122000* Design 1 Lump 290,000.00 290,000.00 293,000.00 293,000.00
24 01285001* Mobilization 1 Lump 150,000.00 150,000.00 147,000.00 147,000.00
25 01554000* MOT &/or Traffic Control 1 Lump 300,000.00 300,000.00 126,000.00 126,000.00
26 02229000* Sign Structures 1 Lump 355,000.00 355,000.00 282,000.00 282,000.00
27 02231001* Clearing, Grubbing and Removal 1 Lump 32,615.00 32,615.00 98,000.00 98,000.00
28 02721001* Grading 1 Lump 143,413.00 143,413.00 208,000.00 208,000.00
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Abstract of Bids Bidder:
Project No: F-115-7(271)298 Engineer's Estimate GENEVA ROCK PRODUCTS, INC.
Project Name: I-15; AUX LANES, 10000 TO 7200 SO & 90TH SO RAMP 1565 WEST 400 NORTH
Desc of Construction: Add Aux. Lanes; 10000 So to 7200 So & 90th So. NB On-Ramp OREM,UT 84057
Estimate Completion date on or before 06/20/2010
County: SALT LAKE (35)
No. Item No. Description Unit Unit Price Amount Unit Price Amount Unit Price Amount
29 02752003* Pavement 1 Lump 836,189.00 836,189.00 969,000.00 969,000.00
30 02768003* Signing and Striping 1 Lump 65,280.00 65,280.00 68,000.00 68,000.00
31 02922003* Landscape and Erosion Control 1 Lump 20,000.00 20,000.00 49,000.00 49,000.00
32 03310002* Drainage 1 Lump 330,000.00 330,000.00 126,000.00 126,000.00
33 05229000* Walls 1 Lump 390,000.00 390,000.00 457,000.00 457,000.00
34 13553001* ATMS and Ramp Metering 1 Lump 58,000.00 58,000.00 100,000.00 100,000.00
Subtotal 2,970,497.00 2,923,000.00
A(Contract Amount, Including All Opitions): 11,096,019.00 11,722,000.00
Minus Non-Selected Options: 0.00 0.00
Innovative Contracting: 570,002 1,500,002
A+Innovative Contracting(Bid Amount for Award Considerations): 11,666,021.00 13,222,002.00
Percent of Engineer's Estimate: 113.34 %




